
COUNTY OF LEXINGTON   

Procurement Services  

212 South Lake Drive, Suite 503, 5th Floor 

Lexington, South Carolina 29072-3493 

 
Phone (803) 785-8166 

Fax (803) 785-2240 

 

THIS IS A STATEMENT OF INTENT TO AWARD A CONTRACT AND BECOMES THE 

OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL 

APPROVAL UNLESS OTHERWISE RESCINDED. 

 

REFERENCE SOLICITATION NUMBER:  2015-IFB-19 

 

PROCUREMENT: Unitrends Hardware/Software Recovery 

System 

 

ISSUE DATE:      March 4, 2015 

 

CLOSING DATE:     March 24, 2015 

 

 

AWARD(S) ARE MADE TO THE FOLLOWING: 

 

Team IA, Inc. 

$43,378.41 

(Sales Tax Included) 

(Phase I – Items P1.1-P1.6 and S1.1) 

 

An actual bidder who is aggrieved in connection with the intended award or award of a contract 

shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of 

Intent to Award notice.  Protest letter shall state the issues of the protest, specifically listing 

where the County failed in determining the potential award. 

 

 

Kay Keisler 

Procurement Officer 

 

Posted:  April 3, 2015 

 

THIS IS NOT AN ORDER 

 

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER. 

 



COUNTY OF LEXINGTON - UNITRENDS HARDWARE/SOFTWARE 

RECOVERY SYSTEM - BID:  2015-IFB-19 - MARCH 24, 2015 Team IA, Inc.

Product Line Items 141,711.00

SALES TAX 9,919.77

GRAND TOTAL - PRODUCT LINE ITEMS 151,630.78

Group P1 141,711.00

P1.1 PHASE I - Recovery-823 Backup Appliance 30,804.40

Unit Price 30,804.40

Recovery-823 Backup Appliance, Local Disk Archiving Package, 

& 3 Years Support.  MFG:  Unitrends, MODEL:  RC823S-3  (See 

"Unitrends Bid Information" under the Attachments Section 

for a more detailed specification.)

Quantity 1

Estimated Delivery Date 4/30/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.2 PHASE I - 2x10GB SFP+ Ethernet Works with 2U,3U,4U 1,599.00

Unit Price 1,599.00

2x10GB SFP+ Ethernet Works with 2U,3U,4U.  MFG:  

Unitrends, MODEL:  ADA-2x10ETHSFP

Quantity 1

Estimated Delivery Date 4/30/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.3 PHASE I - Empty 1U Form Factor 4-Bay Rotational Archiving 

Device 799.00

Unit Price 799.00
Empty 1U Form Factor 4-Bay Rotational Archiving Device for 

Rack Mounted Units.  MFG:  Unitrends, MODEL:  RXDA

Quantity 1

Estimated Delivery Date 4/30/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.4 PHASE I - 4TB 7200RPM Disk Drive with Necessary Carrier 1,636.00

Unit Price 409.00

4TB 7200RPM Disk Drive with Necessary Carrier.  MFG:  

Unitrends, MODEL:  RD4000

Quantity 4
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Estimated Delivery Date 4/30/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.5 PHASE I - Pelican Carrying Case 4 Drives 126.00

Unit Price 126.00

Pelican Carrying Case 4 Drives.  MFG:  Unitrends, MODEL:  

PEL4

Quantity 1

Estimated Delivery Date 4/30/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.6 PHASE I - Unitrends Granular SharePoint Restore - 1 TB 950.00

Unit Price 950.00

Unitrends Granular SharePoint Restore - 1 TB.  MFG:  

Unitrends, MODEL:  IRSP1000G

Quantity 1

Estimated Delivery Date 4/30/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

SUB-TOTAL - PHASE I 35,914.40

SALES TAX                                                2,514.01 

GRAND TOTAL - PHASE I 38,428.41

P1.7 PHASE II - Recovery-933S Backup Appliance 56,736.80

Unit Price 56,736.80

Recovery-933S Backup Appliance & 3 Year Support.  MFG:  

Unitrends, MODEL:  RC933S-3.  (See "Unitrends Bid 

Information" under the Attachments Section for a more 

detailed specification.)

Quantity 1

Estimated Delivery Date 7/31/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.8 PHASE II - 2x10GB SFP+ Ethernet Works with 2U,3U,4U 1,599.00

Unit Price 1,599.00
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2x10GB SFP+ Ethernet Works with 2U,3U,4U.  MFG:  

Unitrends, MODEL:  ADA-2X10ETHSFP

Quantity 1

Estimated Delivery Date 7/31/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.9 PHASE II - Empty 1U Form Factor 4-Bay Rotational Archiving 

Device 799.00

Unit Price 799.00
Empty 1U Form Factor 4-Bay Rotational Archiving Device for 

Rack Mounted Units.  MFG:  Unitrends, MODEL:  RXDA

Quantity 1

Estimated Delivery Date 7/31/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.
P1.10 PHASE II - 4TB 7200RPM Disk Drive with Necessary Carrier 2,454.00
Unit Price 409.00

4TB 7200RPM Disk Drive with Necessary Carrier.  MFG:  

Unitrends, MODEL:  RD4000

Quantity 6

Estimated Delivery Date 7/31/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.11 PHASE II - Pelican Carrying Case 4 Drives 126.00

Unit Price 126.00

Pelican Carrying Case 4 Drives.  MFG:  Unitrends, MODEL:  

PEL4

Quantity 1

Estimated Delivery Date 7/31/2015

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

SUB-TOTAL - PHASE II 61,714.80

SALES TAX                                                4,320.04 

GRAND TOTAL - PHASE II 66,034.84

P1.12 PHASE III - Recovery-824 Backup Appliance 38,977.80
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Unit Price 38,977.80

Recovery-824 Backup Appliance & 3 Year Support.  MFG:  

Unitrends, MODEL:  RC824-A-3.  (See "Unitrends Bid 

Information" under the Attachments Section for a more 

detailed specification.

Quantity 1

Estimated Delivery Date 7/31/2016

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.13 PHASE III - 2x10GB SFP+ Ethernet Works with 2U, 3U, 4U 1,599.00

Unit Price 1,599.00

2x10GB SFP+ Ethernet Works with 2U, 3U, 4U.  MFG:  

Unitrends, MODEL:  ADA-2X10ETHSFP

Quantity 1

Estimated Delivery Date 7/31/2016

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.14 PHASE III - Empty 1U Form Factor 4-Bay Rotational 

Archiving Device 799.00

Unit Price 799.00
Empty 1U Form Factor 4-Bay Rotational Archiving Device for 

Rack Mounted Units.  MFG:  Unitrends, MODEL:  RXDA

Quantity 1

Estimated Delivery Date 7/31/2016

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

P1.15 PHASE III - 4TB 7200RPM Disk Drive with Necessary Carrier 2,454.00

Unit Price 409.00

4TB 7200RPM Disk Drive with Necessary Carrier.  MFG:  

Unitrends, MODEL:  RD4000

Quantity 6

Estimated Delivery Date 7/31/2016

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.
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P1.16 PHASE III - Pelican Carrying Case 4 Drives 252.00

Unit Price 126.00

Pelican Carrying Case 4 Drives.  MFG:  Unitrends, MODEL:  

PEL4

Quantity 2

Estimated Delivery Date 7/31/2016

Comment (Optional)

Delivery date is dependent on 

prompt issuance of a PO by the 

County.   Estimated delivery date is 

10-15 business days from receipt of 

County Purchase Order.

SUB-TOTAL - PHASE III 44,081.80

SALES TAX                                                3,085.73 

GRAND TOTAL - PHASE III 47,167.53

Service Line Items 14,850.00

Group S1 14,850.00

S1.1 PHASE I - Implementation Services 4,950.00

Unit Price 4,950.00

Implementation Services

Quantity 1

Estimated Service Start Dates 4/15/2015

Estimated Service End Dates 4/30/2015

Comment (Optional)

Services start date is dependent on 

receipt of County Purchase Order.  

Purchase Order must be received 

prior to products being ordered and 

products must be delivered prior to 

commencement of services.  

Completion of services will also be 

dependent on County resource 

availability.

S1.2 PHASE II - Implementation Services 4,950.00

Unit Price 4,950.00

Implementation Services

Quantity 1

Estimated Service Start Dates 7/1/2015

Estimated Service End Dates 7/31/2015

Comment (Optional)

Services start date is dependent on 

receipt of County Purchase Order.  

Purchase Order must be received 

prior to products being ordered and 

products must be delivered prior to 

commencement of services.  

Completion of services will also be 

dependent on County resource 

availability.

S1.3 PHASE III - Implementation Services 4,950.00
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Unit Price 4,950.00

Implementation Services

Quantity 1

Estimated Service Start Dates 7/1/2016

Estimated Service End Dates 7/31/2016

Comment (Optional)

Services start date is dependent on 

receipt of County Purchase Order.  

Purchase Order must be received 

prior to products being ordered and 

products must be delivered prior to 

commencement of services.  

Completion of services will also be 

dependent on County resource 

availability.
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