

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8319
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: B13045-05/02/13S
PROCUREMENT: Ball Park Road Turn Lane Addition
ISSUE DATE: April 10, 2013
CLOSING DATE: May 2, 2013

AWARD(S) ARE MADE TO THE FOLLOWING:

Cherokee, Inc.
\$127,102.61

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour
Procurement Officer

Posted: May 3, 2013

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

County of Lexington

Bid Tabulation

BID # : B13045-05/02/13S

BALL PARK ROAD TURN LANE ADDITION

Item	Qty	U/M	Description	Cherokee, Inc.		Lane Construction		JC Wilkie Construction, LLC.		CR Jackson	
				Unit Total	Total Cost	Unit Total	Total Cost	Unit Total	Total Cost	Unit Total	Total Cost
1	46	CY	2" Organic Topsoil	\$ 30.00	\$ 1,380.00	\$ 87.50	\$ 4,025.00	\$ 70.23	\$ 3,230.58	\$ 71.55	\$ 3,291.30
2	40	CY	Contingent Unsuitable Material Excavation	\$ 10.00	\$ 400.00	\$ 57.40	\$ 2,296.00	\$ 46.93	\$ 1,877.20	\$ 50.00	\$ 2,000.00
3	170	CY	Unclassified Excavation	\$ 20.00	\$ 3,400.00	\$ 52.00	\$ 8,840.00	\$ 69.89	\$ 11,881.30	\$ 117.00	\$ 19,890.00
4	1402	SY	Fine Grading	\$ 20.00	\$ 28,040.00	\$ 7.80	\$ 10,935.60	\$ 5.35	\$ 7,500.70	\$ 10.00	\$ 14,020.00
5	1402	SY	Graded Aggregate Base Course (4.5" Uniform)	\$ 10.00	\$ 14,020.00	\$ 14.25	\$ 19,978.50	\$ 16.86	\$ 23,637.72	\$ 30.00	\$ 42,060.00
6	224	TN	Asphalt Base Course Type A	\$ 97.30	\$ 21,795.20	\$ 92.00	\$ 20,608.00	\$ 95.19	\$ 21,322.56	\$ 162.00	\$ 36,288.00
7	454	TN	Hot Mix Asphalt Surface Course Type CM	\$ 93.95	\$ 42,653.30	\$ 89.00	\$ 40,406.00	\$ 95.19	\$ 43,216.26	\$ 116.00	\$ 52,664.00
8	1	LS	Maintenance of Traffic	\$ 5,000.00	\$ 5,000.00	\$ 16,300.00	\$ 16,300.00	\$ 42,270.32	\$ 42,270.32	\$ 8,950.00	\$ 8,950.00
9	60	LF	4" White Broken Lines – Temporary – Fast Dry	\$ 0.16	\$ 9.60	\$ 0.40	\$ 24.00	\$ 0.15	\$ 9.00	\$ 0.20	\$ 12.00
10	1583	LF	4" White Solid Line – Temporary – Fast Dry	\$ 0.10	\$ 158.30	\$ 0.30	\$ 474.90	\$ 0.10	\$ 158.30	\$ 0.12	\$ 189.96
11	22	LF	24" White Stop Bar– Temporary – Fast Dry	\$ 16.50	\$ 363.00	\$ 4.50	\$ 99.00	\$ 16.50	\$ 363.00	\$ 20.00	\$ 440.00
12	2628	LF	4" Yellow Solid Line – Temporary – Fast Dry	\$ 0.10	\$ 262.80	\$ 0.30	\$ 788.40	\$ 0.10	\$ 262.80	\$ 0.12	\$ 315.36
13	60	LF	4" White Broken Lines Thermoplastic Pavement Marking	\$ 0.92	\$ 55.20	\$ 1.00	\$ 60.00	\$ 0.91	\$ 54.60	\$ 1.10	\$ 66.00
14	1583	LF	4" White Solid Line Thermoplastic Pavement Marking	\$ 0.61	\$ 965.63	\$ 1.00	\$ 1,583.00	\$ 0.60	\$ 949.80	\$ 0.75	\$ 1,187.25
15	22	EA	24" White Stop Bar Thermoplastic Pavement Marking	\$ 33.00	\$ 726.00	\$ 15.00	\$ 330.00	\$ 32.99	\$ 725.78	\$ 40.00	\$ 880.00
16	2628	EA	4" Yellow Solid Line Thermoplastic Pavement Marking	\$ 0.61	\$ 1,603.08	\$ 1.00	\$ 2,628.00	\$ 0.60	\$ 1,576.80	\$ 0.75	\$ 1,971.00
17	4	LF	White Thermoplastic Turn Arrow (Single)	\$ 165.00	\$ 660.00	\$ 100.00	\$ 400.00	\$ 164.97	\$ 659.88	\$ 200.00	\$ 800.00
18	15	EA	Raised Pavement Markings	\$ 36.70	\$ 550.50	\$ 15.00	\$ 225.00	\$ 36.68	\$ 550.20	\$ 44.50	\$ 667.50
19	64	EA	18" Reinforced Concrete Pipe	\$ 50.00	\$ 3,200.00	\$ 80.00	\$ 5,120.00	\$ 52.14	\$ 3,336.96	\$ 36.00	\$ 2,304.00
20	24	LF	Concrete Key	\$ 35.00	\$ 840.00	\$ 50.00	\$ 1,200.00	\$ 42.91	\$ 1,029.84	\$ 133.50	\$ 3,204.00
21	0.17	AC	Permanent Vegetation	\$ 6,000.00	\$ 1,020.00	\$ 32,500.00	\$ 5,525.00	\$ 6,469.40	\$ 1,099.80	\$ 8,000.00	\$ 1,360.00
Total Bid					\$ 127,102.61		\$ 141,846.40		\$ 165,713.40		\$ 192,560.37

**** Coogler Construction submitted a "No Bid" response form due to an unavailability in their schedule.**

Bids Received: May 2, 2013 @ 3:00 PM E.S.T.

Angela M. Seymour
Procurement Officer